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REQUEST FOR QUALIFICATIONS AND PROPOSALS
FOR
CONSTRUCTION MANAGER-AT-RISK
SAM HOUSTON STATE UNIVERSITY
HUNTSVILLE, TEXAS
ACTIVE LEARNING CENTER
RFQ No.: 758-24-06079

SECTION 1 - GENERAL INFORMATION & REQUIREMENTS

11

12

GENERAL INFORMATION: The Texas State University System (“Owner”) on behalf of Sam
Houston State University, is soliciting Statements of Qualifications (“Qualifications”) and Pricing
and Delivery Proposals (“Proposals™) for the selection of a Construction Manager-at-Risk firm for
the Active Learning Center (“Project”), on the Sam Houston State University, Huntsville, Texas
campus. This solicitation sets forth the terms, conditions, and requirements for prospective
Construction Manager-at-Risk entities (“CMR” or “CMRs”) to be considered for this work.
(Prospective CMRs submitting their Qualifications and Proposals in response to this solicitation
are hereinafter referred to as “Respondents”). The Owner is requiring that the Qualifications,
Proposals and HUB Commitment Letter (HCL) be submitted at the same time, but in
separate, sealed packages.

1.1.1 The evaluation of Qualifications is the first stage the Owner will take in a one-step process
for selecting a CMR for the Project as provided by Texas Education Code §51.782(e). This
Request for Qualifications/Proposals (“RFQ/P”) solicitation package provides the
information necessary to prepare and submit Qualifications for consideration and initial
ranking by the Owner. During this first stage in the selection process, Owner will evaluate
and rank Respondents according to fixed evaluation criteria, considering only their
gualifications and independent of any cost and compensation considerations.

1.1.2 In the second stage of the process, Owner will open and evaluate the Proposals submitted
in accordance with Section 4 of this RFQ/P. The results of the Qualifications and the
Proposals evaluations will then be combined to determine the “most qualified” Respondent
providing the “best value” proposition for the Owner. The Owner may select up to five (5)
of the most qualified Respondents to participate in an interview with the Owner to confirm
their Qualifications and Proposal and answer additional questions. The Owner will then
rank the interviewed Respondents in order to determine a single most qualified Respondent
providing the best value proposition to the Owner. The Owner reserves the right to
conclude the evaluations and make a best value selection without conducting
interviews.

PUBLIC INFORMATION: All information, documentation, and other materials submitted in
response to this solicitation are considered non-confidential and/or non-proprietary and are subject
to public disclosure under the Texas Public Information Act (Texas Government Code, Chapter
552.001, et seq.) after the solicitation is completed. The Owner complies with all statutes, court
decisions, and opinions of the Texas Attorney General with respect to disclosure of RFQ/P
information. Additionally, pursuant to the provisions of Texas Government Code Section
2261.253, the contract resulting from this solicitation will be posted on the Owner’s website.
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13 TYPE OF CONTRACT: Any contract resulting from this solicitation will be in the form of the
Owner’s Standard Construction Management-at-Risk Agreement (“Agreement” or “Contract”), a
copy of which is posted on Owner’s website at: http://www.tsus.edu/offices/finance/capital-

projects.html

1.3.1 The Agreement should be viewed as a draft and is subject to change. The 2022 Uniform
General Conditions for Construction Contracts referenced in the Agreement may be viewed
on the Owner’s website at:
http://www.tsus.edu/offices/finance/capital-projects.html

14 CLARIFICATIONS AND INTERPRETATIONS: Discrepancies, omissions or doubts as to the
meaning of RFQ/P documents shall be communicated in writing to the Owner for interpretation.
Any responses to inquiries, clarifications or interpretations of this RFQ/P that materially affect or
change its requirements will be issued formally by the Owner as a written addendum. All such
addenda issued by the Owner before the Qualifications are due become part of the RFQ/P.
Respondents shall acknowledge receipt of and incorporate each addendum in its Qualifications
submittal. Respondents shall be required to consider only those clarifications and interpretations
that the Owner issues by addenda. Interpretations or clarifications obtained in any other form,
including oral statements, will not be binding on the Owner and should not be relied on in preparing
Qualifications. It is the responsibility of all Respondents to check the status of formal addenda
regularly and five (5) days before the submission deadline.

1.4.1 The deadline for the receipt of written questions is stated in Section 2.5.

142 ADDENDA AND AWARD INFORMATION, WILL BE ISSUED BY THE OWNER
FOR THIS RFQ VIA THE ELECTRONIC STATE BUSINESS DAILY WEBSITE AT
THE FOLLOWING LINK: http://www.txsmartbuy.com/sp
REFERENCE “BOARD OF REGENTS/TEXAS STATE UNIVERSITY SYSTEMS — 758”
AND THE RFQ NUMBER PROVIDED IN THIS RFQ.

15 SUBMISSION OF QUALIFICATIONS, PROPOSAL, AND HUB COMMITMENT LETTER:

1.5.1 The Qualifications, Proposal and HUB Commitment Letter (“HCL”’) must be received at
the address specified in Section 1.5.2 prior to the stated date and time deadline. Please
note that overnight deliveries such as FedEx and UPS arrive at a central campus location
but are not usually delivered to the specified location until after the time deadline, and
Respondents are advised to use other methods of delivery or, if using an overnight delivery
service, to send the responses a day earlier than usual. The Owner will not consider any
response to this solicitation that is not received at the address specified by the deadline,
regardless of whether it has been received by the University.

152 DEADLINE AND LOCATION: The Owner will receive Qualifications, Proposals, and
HCL at the time and location described below.

July 23, 2024 — 2:00 p.m. (C.D.T.)

Chuck Jones, Director, Facilities Planning and Construction
Sam Houston State University

2424 S. Sam Houston Ave.

Huntsville, Texas 77340
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Submit seven (7) identical hard copies of the Qualifications. An original signature must
be included on the Respondent’s “Execution of Offer” document submitted with each copy.
This is the response to Section 3 of the RFQ/P (see Section 3.10). Include two (2) digital
versions of the signed Qualifications documents on individual USB/flash drives in Adobe
Acrobat PDF format. The individual USB/flash drives containing the Qualifications must
be submitted with the hard copies in a separate, sealed package. Do not include the
Proposal information or HCL with the Qualifications.

Provide two (2) identical hard copies of the Proposal as identified in Section 4.3.2. An
original signature must be included on each hard copy of the “Pricing and Delivery
Proposal” document (Section 4.4). Include one (1) digital version of the signed Pricing
and Delivery Proposal documents on individual USB/flash drives in Adobe Acrobat PDF
format. The Proposal must be submitted in a separate, sealed package different from
the Qualifications package and from the HCL.

Submit one (1) original and one (1) identical hard copy of the HCL as a separate package
to both the Qualifications and the Proposal packages as described in Section 1.13. Include
one (1) digital version with signature, of the HCL on an individual USB/flash drive in
Adobe Acrobat PDF format. The HCL must be submitted in a separate, sealed package
different from the Qualifications package and from the Proposal.

Qualifications, Proposals, and HCL received after the stated official submittal deadline will
be returned to the Respondent unopened. The Point-of-Contact identified in Section 1.5
will identify the official time clock at the RFQ/P submittal location identified above.

The Owner will not acknowledge or receive Qualifications, Proposals or HCL that are
delivered by telephone, facsimile (fax), or electronic mail (e-mail).

Properly submitted Qualifications, Proposals, HCL and electronic media will not be
returned to Respondents.

Respondent materials must be enclosed in a sealed envelope (box or container) addressed
to the Point of Contact person and include the Qualification, Proposal, and HCL. The
packages must clearly identify the contents, the submittal deadline, the RFQ/P title and
number, and include the name and email address of the Respondent’s contact person. The
Qualifications, Proposal, and HCL materials and electronic media must be packaged in
separate, sealed envelopes within the sealed envelope (box or container).

The names of the submitting Respondent(s) will be read aloud immediately following the
date and time published in Article 1.5.2.

Submitting Respondents’ HCLs will be reviewed for completeness prior to evaluations of
Qualifications. Disqualified HCLs will be returned to the submitting Respondent after the
selection and negotiation of the successful Respondent.

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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1.5.12 After the evaluation and ranking of the Qualifications, Proposals will be opened and read
aloud at the time, date and location noted below:

Auqust 7, 2024 — 2:00 p.m. (C.D.T.)

The Texas State University System
O. Henry Hall
601 Colorado Street- 1% Floor Conference Room

Austin, Texas 78701
https://en.parkopedia.com/parking/locations/503%20Colorado%20St 9vekpyOg6p/?arriving=20180712130
0&leaving=201807121500

POINT-OF-CONTACT: The Owner designates the following person as its representative and
Point-of-Contact for this RFQ/P. Respondents shall restrict all contact with the Owner and direct
all questions regarding this RFQ/P, including questions regarding terms and conditions, in writing
to the Point-of-Contact person, via email only.

Jennifer Niemiec, Assistant to the Director, Facilities Planning and Construction
Email: jjn014@shsu.edu

EVALUATION OF QUALIFICATIONS AND PROPOSAL.: The evaluation of the Qualifications
and Proposals shall be based on the requirements described in this RFQ/P. All properly submitted
Qualifications, Proposals and HCL will be reviewed, evaluated, and ranked by a Selection
Committee appointed by the President of Sam Houston State University, or their designee.
Typically, that committee will include both future users of the facilities developed by the Project
and facilities professionals, as well as representation from The Texas State University System
Administration. The top five (5) or fewer ranked Respondents may be selected by the Owner for
further consideration by participating in an interview wherein Qualifications will be presented and
examined in further detail and where questions will be posed by the Selection Committee and
answered by the Respondent.

1.7.1  Qualifications packages shall not include any information regarding Respondent’s fees,
pricing, or other compensation. Such information shall be kept separate from the
Qualifications and should be submitted as a separate Proposal package according to this
RFQ/P.

OWNER’S RESERVATION OF RIGHTS: The Owner may evaluate the Qualifications based on
the anticipated completion of all or any portion of the Project. The Owner reserves the right to
divide the Project into multiple parts, to reject any and all responses to the current solicitation and
reissue a completely new solicitation involving the same Project, or to simply reject any and all
responses and temporarily or permanently abandon the Project. Owner makes no representations,
written or oral, that it will enter into any form of agreement for any project with any Respondent to
this RFQ/P and no such representation is intended or should be construed by the issuance of this
RFQ/P.

ACCEPTANCE OF EVALUATION METHODOLOGY: By submitting its Qualifications,
Proposal, and HCL in response to this RFQ/P, Respondent accepts the evaluation process and
acknowledges and accepts that determination of the “most qualified” firm(s) will require subjective
judgments by the Owner. The results of this most qualified determination will be combined with
the Proposal evaluation results to determine the best value proposition for the Owner.
Determinations by the Selection Committee will be subjected to routine administrative review by

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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the Owner’s executive officers but, once a selection is announced, it will not be subjected to further
review.

1.10 NO REIMBURSEMENT FOR COSTS: Respondent acknowledges and accepts that any costs
incurred from the Respondent’s participation in this RFQ/P process shall be at the sole risk and
responsibility of the Respondent. Respondents submit Qualifications, Proposals, and HCL at their
own risk and expense.

1.11 MANDATORY PRE-SUBMITTAL CONFERENCE: A mandatory pre-submittal conference will
be held at the time and location described below.

July 9, 2024 — 10:00 a.m. (C.D.T)

Sam Houston State University

Sam Houston State University

Sam South Building 2

2424 S. Sam Houston Ave., FM Training Room 165
Huntsville, Texas 77340

Map To Meeting Location: https://maps.app.goo.gl/AcEDsWpQyfF1F8iU9

= Questions regarding the Pre-Submittal Conference may be directed to Jennifer Niemiec at:
jjin014@shsu.edu
= A guided tour will be included as part of the Pre-Submittal Conference.

1.12 ELIGIBLE RESPONDENTS: Only individual firms or lawfully formed business organizations
may apply. (This does not preclude a Respondent from using consultants.) The Owner will contract
only with the individual firm or formal organization that submits a Qualification, Proposal and
HCL.

1.13 HISTORICALLY UNDERUTILIZED BUSINESSES SUBMITTAL REQUIREMENTS: It is the
policy of the Owner and each of its member institutions, to promote and encourage contracting and
subcontracting opportunities for Historically Underutilized Businesses (“HUB” or “HUBs”) in all
contracts. Accordingly, specific plans and representations by Respondents that appear to facilitate
the State’s commitment to supporting HUB enterprises are required in the selection process.
Failure to submit specific plans and representations regarding HUB utilization, or failure to address
the subject at all, will be interpreted by the Selection Committee as an intention not to support the
program and will disqualify the Respondent. A HUB Subcontracting Plan (HSP) is not required by
Respondents as part of the RFQ/P submission. The HSP will be required by the selected team only.
Submit a Letter of HUB Commitment to describe how your firm will participate and demonstrate
a good faith effort in achieving the Owner’s HUB goals.

1.13.1 STATEMENT OF PROBABILITY. The Texas State University System has determined
that subcontracting opportunities are probable in connection with this procurement
solicitation. Therefore, a HUB Commitment Letter is required as a part of the Respondent's
Qualifications.

1.13.2 A sample HUB Commitment Letter is attached to this solicitation.

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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1.13.3 Submit one (1) original, one (1) copy, and one (1) electronic copy of the HUB Commitment
Letter in a separate sealed package apart from the submittal of Qualifications and
apart from the Proposal, as stated in Paragraph 1.5.5 of this RFQ/P.

CERTAIN PROPOSALS AND CONTRACTS PROHIBITED: Under Section 2155.004, Texas
Government Code, a state agency may not accept a proposal or award a contract that includes
proposed financial participation by a person who received compensation from the agency to
participate in preparing the specifications or request for proposals on which the proposal or contract
is based. All vendors must certify their eligibility by acknowledging the following statement,
"Under Section 2155.004, Government Code, the vendor certifies that the individual or business
entity named in this bid or contract is not ineligible to receive the specified contract and
acknowledges that this contract may be terminated and payment withheld if this certification is
inaccurate." If a state agency determines that an individual or business entity holding a state
contract was ineligible to have the contract accepted or awarded as described above, the state
agency may immediately terminate the contract without further obligation to the vendor. This
section does not create a cause of action to contest a proposal or award of a state contract.

SALES AND USE TAXES: Section 151.311, Texas Tax Code, permits the purchase free of state
sales and use taxes of tangible personal property to be incorporated into realty in the performance
of a contract for an improvement to realty for certain exempt entities that include the Owner. The
section further permits the purchase tax-free of tangible personal property (other than machinery
or equipment and its accessories and repair and replacement parts) for use in the performance of
such a contract if the property is "necessary and essential for the performance of the contract" and
"completely consumed at the job site. "In addition, the section permits the purchase tax-free of a
tangible service for use in the performance of such a contract if the service is performed at the job
site and if "the contract expressly requires the specific service to be provided or purchased by the
person performing the contract” or "the service is integral to the performance of the contract."”

CERTIFICATION OF FRANCHISE TAX STATUS: Respondents are advised that the successful
Respondent will be required to submit certification of franchise tax status as required by State Law
(Texas Tax Code Chapter 171). The contractor agrees that each subcontractor and supplier under
contract will also provide a certification of franchise tax status.

REQUIRED NOTICES OF WORKERS' COMPENSATION INSURANCE COVERAGE: The
Texas Workers' Compensation Commission has adopted a rule, Texas Administrative Code Title
28, Part 2, Chapter 110, Subchapter B, Rule 110.110, relating to REPORTING REQUIREMENTS
FOR BUILDING OR CONSTRUCTION PROJECTS FOR GOVERNMENTAL ENTITIES. The
rule implements sec. 406.096, Texas Labor Code, which requires workers' compensation insurance
coverage for all persons providing services on a building or construction project for a governmental
entity. The requirements of the rule are set forth in the 2022 Uniform General and Supplementary
General Conditions for the Texas State University System Building Construction Contracts.

INSURANCE REQUIREMENTS: Bonds and insurance requirements are provided in Article 5
of the Uniform General Conditions and in the Owner’s Standard Contractor Contract as denoted in
Avrticle 1.3 of this RFQ/P. The Owner intends to provide Builders Risk insurance coverage for this
Project.

PREVAILING MINIMUM WAGE RATE DETERMINATION: Respondents are advised that the
Texas Prevailing Wage Law will be administered. The penalty for violation of prevailing wage
rates has been increased from $10.00 per underpaid worker per day or portion thereof to $60.00.
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The Prevailing Wage Rate for Walker County, Texas, can be found on the following website:
https://sam.gov/search/?index=sca&page=1&pageSize=25&sort=-modifiedDate

DELINQUENCY IN PAYING CHILD SUPPORT: Under Section 231.006, Texas Family Code,
the vendor or applicant certifies that the individual or business entity named in this contract, bid,
or application is not ineligible to receive the specified grant, loan, or payment and acknowledges
that this contract may be terminated and payment may be withheld if this certification is inaccurate.

NONDISCRIMINATION: In their execution of this agreement, Respondent, consultants, their
respective employees, and others acting by or through them shall comply with all federal and state
policies and laws prohibiting discrimination, harassment, and sexual misconduct. Any breach of
this covenant may result in termination of the Agreement.

NON-BOYCOTT ISRAEL VERIFICATION: To the extent required in Chapter 271, Texas
Government Code, by executing this Agreement, Respondent hereby certifies that it does not
boycott Israel and will not boycott Israel during the term of the Agreement. ”Boycott Israel” shall
have the meaning set forth in Section 808.001, Texas Government Code.

CYBERSECURITY TRAINING PROGRAM: Pursuant to Section 2054.5192, Texas Government
Code, Contractor and its subcontractors, officers, and employees who are provided credentials
granting access to Member’s computer system also known as Member’s information system, must
complete a cybersecurity training program certified under Section 2054.519, Texas Government
Code as selected by the Member. The cybersecurity training program must be completed during
the term and any renewal period of this Agreement. Contractor shall verify in writing completion
of the program to the Member within the first thirty (30) calendar days of the term and any renewal
period of the Agreement. Failure to comply with the requirements of this section are grounds for
termination for cause of the Agreement.

FIREARM ENTITIES AND TRADE ASSOCIATIONS DISCRIMINATION: Pursuant to
Chapter 2274, Texas Government Code, Respondent verifies that (i) does not have a practice,
policy, guidance, or directive that discriminates against a firearm entity or firearm trade association;
and (ii) will not discriminate during the term of the Agreement against a firearm entity or firearm
trade association.

ENERGY COMPANY BOYCOTTS: Pursuant to Chapter 2274, Texas Government Code,
Respondent certifies that it (i) does not boycott energy companies as defined in Section 809.001
(1)(a) Texas Government Code (i.e., fossil fuel companies); and (ii) will not boycott energy
companies during the term of the Agreement.

VACCINE PASSPORT PROHIBITION: Pursuant to Section 161.0085, Texas Health and Safety
Code (as enacted in SB 968 in the 87" Regular Legislative Session [2021]), Respondent hereby
certifies that it does not require its customers to provide any documentation certifying the
customer’s COVID-19 vaccination or post-transmission recovery on entry to, to gain access to, or
to receive service from Respondent’s business. Respondent acknowledges that such a vaccine or
recovery requirement would make Respondent ineligible for a state-funded contact and shall be
grounds for termination of this Agreement for cause.

CRITICAL INFRASTRUCTURE AFFIRMATION: Pursuant to Section 2274.0102, Texas
Government Code, Respondent certifies that neither it nor its parent company, nor any affiliate of
Respondent or its parent company, is (i) majority owned or controlled by citizens or governmental

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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entities of China, Iran, North Korea, Russia, or any other country designated by the Governor under
Section 2274.0103, Texas Government Code, or headquartered in any of those countries.

SECTION 2 - EXECUTIVE SUMMARY

21 HISTORICAL BACKGROUND: Founded in 1879, Sam Houston State University (“SHSU”) is
the third oldest public university in Texas. During its 145 years of service, the University has
touched the lives of generations of Texans while helping shape the educational, social, economic,
and cultural development of the state. Sam Houston State University is a doctoral-granting
university located in the rapidly growing 1-45 corridor north of Houston. Currently, Sam Houston
State has approximately 21,500 students enrolled in one of our 90 undergraduate, or 70 graduate
programs offered by eight colleges. This year the University has 10 doctoral programs.

2.2 MISSION STATEMENT: Sam Houston State University is a student-centered, community
engaged institution whose mission is to offer accessible, quality higher education. The university
offers a variety of innovative and flexible degree programs at the undergraduate, graduate, and
professional levels focused on career readiness, personal and professional development, and
service. SHSU provides integrated academic and student success services designed to support
traditional and non-traditional students from diverse backgrounds.

2.3 PROJECT DESCRIPTION, SCOPE AND BUDGET: As programmed, the Active Learning
Center is envisioned as a hybrid high-bay one-story and two-story structure of 38,732 gross square
feet (GSF). The first floor is primarily dedicated to instructional spaces, including three high-bay
spaces, flat-floor collaboration space, and learning studios. The second floor houses the
Professional and Academic Center for Excellence (PACE) office suite and additional learning
studios. Student spaces will be distributed between each level. The new facility will be located at
the SHSU Main Campus on the site of existing Academic Building Ill. Demolition of Academic
Building 11, including hazardous material abatement, is in the scope of this project.

Entry and commons/student space in the new facility includes the lobby/commons, assorted student
study/collaboration spaces, and a self-serve food and beverage area. This space should include a
monumental staircase to discourage the use of elevators as the primary means of vertical circulation
and provide a more open connection between floors.

Instructional spaces include two “parliament-style” active lecture halls, four learning studios, a flat-
floor collaboration classroom, and a tiered collaboration classroom. All classrooms will be outfitted
to provide the capability for lecture capture and distance learning. All classrooms will provide
direct connections to projection equipment via the instructional podium as well as mobile device
connections from students or faculty via a protected Wi-Fi connection. In support of the
instructional areas, two triage rooms and a dedicated storage room are provided. The triage rooms
provide a faculty prep space and/or a post-class breakout space to debrief with students.

The PACE suite will provide workstations and office space for PACE staff members (including
future staff growth space in an office-sized conference room), open collaboration space, and a flat-
floor, multipurpose mock teaching/conference space to hold workshops, engagements, and PACE
advisory meetings.

The total Construction Cost Limitation for the project is $29,900,000

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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FACILITY PROGRAM: The Program of Requirements is complete and will be provided as

Attachment A on ESBD.

PROJECT PLANNING SCHEDULE: Key Project planning schedule milestones are:

2.5.1  Owner publishes RFQ/P for CMR SEIVICES .......cccvveiviiieiiiieie s 06/26/2024
2.5.2 Mandatory Pre-Submittal Conference (10:00 @.m.)....ccccovereiriiniiniineneneneeene 07/09/2024
2.5.3 RFQ/P submittal of questions deadline (12:00 P.M.)...cccorireiiiniinineneseneenes 07/15/2024
2.5.4 Deadline for submittal of Qualifications, Proposal and HCL (2:00 p.m.).......... 07/23/2024
255 Respondents name read aloud at Member’s Office ........c.ccccvviviviiiiiiinccennn, 07/23/2024
2.5.6  Proposals read aloud at Owner’s OffiCe ........cooveviiiiiiiiniii i 08/07/2024
2.5.7 Interview of shortlisted Respondent (if required) ........c..cccocvvvevciiccieie i, 08/20/2024
2.5.8  OWNEr SEIECES CMR .....oiiiiiieicce bbb 08/23/2024
2.5.9 EXecute CMR AQreEMENT .......eiiiiieiiieeie s nne e 09/20/2024
2.5.10 Notice to Proceed for Pre-Construction SErviCes ..........ccoceoeieiveienineneneniennenns 09/20/2024
2.5.11 Board of Regents approval of Design Development Submittal.......................... 02/13/2025
2.5.12 Owner approves Guaranteed Maximum Price Proposal ...........c.cccccoeviiiiveiennnn, 03/28/2025
2.5.13 Notice to Proceed for Construction Phase iSSUEd ...........ccccoevveiniininenicnicnienenn 04/07/2025
2.5.14 AJE completes Construction DOCUMENTS .........cccevveieiriiieeie e et 05/21/2025
2.5.15 Owner accepts Substantial Completion of Construction ..............cccccevvevivevienenn, 10/30/2026
2.5.16 Final COMPIELION .....ooviiiiiieiee s 12/30/2026
2.5.17 OCCUPANCY ..eoueitiiieieisieesie st siee s e ettt e b e b s e b e sse e nneare e e e sbeeneenesreesnenne e 01/04/2027

The schedule of events presented above represents a basic timeline for the project. A final project
timeline will be developed with the Owner at a later time. The Owner can be expected to work
with the A/E and the CMR to validate and improve on this initial schedule.

OWNER'’S SPECIAL CONDITIONS: The Owner requires full compliance with specification
Division 0: Contract Requirements and Division 1: General Requirements, which will be integrated
into the specifications for the project and become a part of the contract. These specifications
sections shall be a part of the CMR Contract that will be signed. They are available for review at:
https://www.tsus.edu/offices/finance/capital-projects.html

SECTION 3 - REQUIREMENTS FOR STATEMENT OF QUALIFICATIONS

Respondents shall carefully read the information contained in the following criteria and submit a complete
statement of Qualifications responding to all questions in Section 3 formatted as directed in Section 5.
Incomplete Qualifications will be considered non-responsive and subject to rejection. Qualifications shall
constitute up to Fifty Percent (50%) of the total Respondent evaluation score.

3.1 CRITERION ONE: RESPONDENT’S ABILITY TO PROVIDE CONSTRUCTION
MANAGEMENT SERVICES: (Criterion Weight: 5%)
3.1.1 Provide a brief history of Respondent’s firm.
3.1.2  Provide the following information on your firm for the past five (5) fiscal years:
3.1.2.1 Volume:
3.1.2.1.1 Annual number, value, and percent change of contracts in Texas per year
3.1.2.1.2 Annual number, value, and percent change of contracts nationally per
year
RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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3.1.2.2 Revenues: Annual revenue totals and percent change per year
3.1.2.3 Bonding:

3.1.2.3.1 Total bonding capacity

3.1.2.3.2 Available bonding capacity and current backlog

Attach a letter of intent from a surety company indicating ability to bond Respondent for
the entire construction cost of the Project. The surety shall acknowledge that the
Respondent may be bonded for each stage/phase of the Project (if applicable), with a
potential maximum construction cost of Twenty-Nine Million Nine Hundred Thousand
Dollars ($29,900,000). Bonding requirements are set forth in Article 17 of the Agreement
and the 2022 Uniform General Conditions for Construction Contracts.

State whether Respondent is currently for sale or involved in any transaction to expand or
to become acquired by another business entity. If so, explain the impact both in
organization and company direction.

Provide details of any past or pending litigation, or claims filed, against Respondent that
may affect its performance under an Agreement with the Owner.

State whether Respondent is currently in default on any loan agreement or financing
agreement with any bank, financial institution, or other entity. If so, specify date(s), details,
circumstances, and prospects for resolution.

State whether Respondent has ever failed to complete any work which it was awarded.

3.2 CRITERION TWO: QUALIFICATIONS OF THE RESPONDENT AND THE EXECUTION OF

SERVICES: (Criterion Weight: 20%)

321

3.2.2

3.2.3

3.24

3.2.5

3.2.6

Provide resumes of all Respondent’s team members that will be directly involved in the
Project, including their experience with similar projects, definition of that person’s specific
role in the Pre-Construction and Construction phases for the Project, the number of years
with the Respondent, and their city of residence.

For each of the proposed CMR team members identified in 3.2.1, describe their
responsibilities in each of the representative projects presented in 3.3 and compare them
with their anticipated responsibilities in this Project.

Identify any consultants that are included as part of the proposed team, their role related
experience for this Project. List projects for which the consultant(s) have previously
worked with the Respondent.

Describe, in graphic and written form, the proposed Project organizational chart indicating
assignments and lines of authority and communication for each team member to be directly
involved in the Project. Indicate the estimated percent of time these team members will be
involved in the Project for Pre-Construction, Construction, Close-Out, and Warranty
services.

Describe Respondent’s construction management and execution plan for providing Pre-
Construction Phase Services required for this Project.

Describe what Respondent perceives as the critical issues for this Project, whether in the
pre-construction or construction phase.

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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3.2.7 Describe Respondent’s procedures, objectives, and personnel responsible for reviewing
design and Construction Documents and for providing feedback regarding cost, schedule
and constructability to the A/E and the Owner on this Project.

3.2.8  Describe Respondent’s Bid/Proposal Package Strategy for completion of the Construction
Documents and for procuring the work from subcontractors, vendors, suppliers, etc.

3.2.9 Describe Respondent’s constructability program for this Project and how it will be
implemented.

3.2.10 Describe Respondent’s philosophy for maximizing Project scope for the Owner during Pre-
Construction services, minimizing risk, and identifying when savings can be returned to
the Owner during construction.

3.2.11 For Pre-Construction and Construction services, provide examples of records, reports,
monitoring systems, and information management systems Respondent will use on this
Project.

3.2.12 Declare if Respondent, or any other company within the same holding group of companies,
desires to self-perform work on this Project, and describe the method for determining itself
as the “best value” through a competitive proposal process.

3.2.13 Describe Respondent’s approach to coordinating inspections and approvals with the Texas
Department of Licensing and Regulation regarding Texas Accessibility Standards, the
State Fire Marshal and other authorities having jurisdiction over the Project.

3.3 CRITERION THREE: RESPONDENT’S PAST PERFORMANCE ON REPRESENTATIVE
CONSTRUCTION MANAGER-AT-RISK PROJECTS: (Criterion Weight: 20%)

3.3.1 Identify and describe the proposed team’s past experience for providing CMR services that
are MOST RELATED TO THIS PROJECT within the last five (5) years. Provide not
less than three (3) but not more than five (5) examples. List the projects in order of priority,
with the most relevant project listed first. Provide the following information for each
project listed:
3.3.1.1 Project name, location, and description
3.3.1.2  Photographic color images of exterior, interior, and floor plans and site plans if
applicable

3.3.1.3  Construction cost estimates at Design Development, final GMP amount and final
construction cost. Explain the reasons for any deviations.

3.3.1.4 Final project size in gross square feet

3.3.1.5 Type of construction (new, renovation, or expansion)

3.3.1.6  Notice to Proceed date for Pre-Construction Services

3.3.1.7 Originally planned and actual Notice to Proceed, Substantial Completion, and
Final Payment dates for Construction Services. Explain reasons for any
deviation.

3.3.1.8 Name of project manager (individual responsible to the owner for the overall
success of the project)

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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3.3.1.9 Name of project superintendent(s) (individual responsible for coordinating the
day-to-day work)
3.3.1.10 Names of mechanical, plumbing, and electrical subcontractors

References (for each project listed above, identify the following):

3.3.2.1 The owner’s name and representative who served as the day-to-day liaison
during the design and construction phases of the project, including telephone
number and email address

3.3.2.2 The A/E’s name and representative who served as the day-to-day liaison during
the construction phase of the project, including telephone number and email
address

3.3.2.3  Length of business relationship with the owner

References shall be considered relevant based on specific project participation and
experience with the Respondent. The Owner reserves the right to contact any other
references at any time during the RFQ/P process.

Has Proposer worked with The System or one of the Member Institutions in the past five
(5) years? If “yes,” state The System contact (or Member Institution name, department
name, and department contact) and provide a brief description of work performed.

3.4 CRITERION FOUR: RESPONDENT’S ABILITY TO ESTABLISH BUDGETS AND

CONTROL COSTS: (Criterion Weight: 15%)

34.1

34.2

34.3

3.4.4

345

3.4.6

Describe Respondent’s methodology for working with the the Owner, Project A/E and their
consultants to deliver a GMP and to maintain the GMP throughout the design and
construction phases including any processes for establishing, tracking, and reporting during
the course of the Project.

Describe Respondent’s cost control methods during construction and how Respondent
procures subcontracts, confirms scope, amounts, and ensures proper payment.

If the Owner intends to accept a GMP prior to completion of Construction Documents;
describe: 1) Respondent’s process for ensuring that the design documents provide the
information necessary to arrive at a complete GMP, including all Owner requirements with
reasonable contingencies, and 2) Respondent’s process for subsequently ensuring that the
one hundred percent (100%) Construction Documents align with the project scope in the
previously accepted GMP proposal documents.

Describe the percentage for construction contingency desired at GMP, and how these
contingencies will be managed through the completion of Construction Phase services.

Describe the bonds Respondent requires of subcontractors including if Subguard will be
used.

Identify a maximum of three (3) projects from Section 3.3 of this RFQ/P, with GMP
contracts, and the amount of savings (if any) returned to the owner.

3.5 CRITERION FIVE: RESPONDENT’S ABILITY TO MEET SCHEDULES:

(Criterion Weight: 15%)

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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Describe how Respondent will develop, maintain, and update the project schedule during
design and construction. ldentify the specific resources (i.e., personnel, hardware,
software, etc.) to be used on this Project.

Describe Respondent’s approach to assuring timely completion of this Project, including
methods for schedule recovery, if necessary. From any three (3) of the projects listed in
response to Section 3.3 of this RFQ/P, provide examples of how these techniques were
used, including specific scheduling challenges/requirements and actual solutions.

Describe Respondent’s experience with Critical Path Method (“CPM”) scheduling. From
any of three (3) of the projects listed in response to Section 3.3 of this RFQ/P, provide one
(1) sample of the monthly schedule reports, including identified milestones, and any
schedule recovery plans.

Provide a simple CPM Milestone schedule on how Respondent perceives this Project could
be built. Identify specific critical process, phases, milestones, approvals, and procurements
anticipated. Include the ten percent (10%) total project float that will be required in the
critical path during the Construction Phase. If Respondent proposes to improve the
schedule, describe the impact on quality of services, materials or workmanship that may
occur.

3.6 CRITERION SIX: RESPONDENT’S KNOWLEDGE OF CURRENT CONSTRUCTION

METHODOLOGIES, TECHNOLOGIES, QUALITY AND BEST PRACTICES:

(Criterion Weight: 10%)

3.6.1 Describe Respondent’s quality assurance program. Explain the methods used to ensure
guality control during the Construction phase of a project. Provide a specific example from
one (1) of the representative projects, listed in response to Section 3.3 of this RFQ/P, of
how Respondent’s quality control program overcame a difficult constructability issue
and/or resulted in higher quality workmanship.
3.6.2 Describe Respondent’s procedures for implementing industry’s “best practices” as defined
by the Construction Industry Institute or similar organizations for:
3.6.2.1 Establishing and tracking project objectives.
3.6.2.2  Using project scope definition resources (i.e., Project Definitions Rating Index
(PDRI)) in order to obtain complete and accurate design and construction
documents from the A/E.

3.6.2.3 Partnering.

3.6.2.4  Cost tracking.

3.6.2.5 Change (order) management systems.

3.6.2.6  Building systems commissioning including coordination with the A/E and the
Owner’s commissioning agent.

3.6.2.7  Total quality management for each phase of the Project, including coordinating
with the Owner’s project inspectors, testing, training, close-out, and warranty
service.

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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Describe Respondent’s implementation of a quality control process for this Project during
the Design Development stage through completion of Construction Documents stage.

Describe how Respondent’s quality control team will measure the quality of construction
and commissioning performed by all trades, but in particular, by mechanical and electrical
subcontractors and how Respondent will address non-conforming work.

As the CMR, describe Respondent’s relationship with the local subcontracting community.

3.7 CRITERION SEVEN: RESPONDENT’S ABILITY TO IDENTIFY AND RESOLVE

PROBLEMS: (Criterion Weight: 5%)

3.7.1

3.7.2

3.7.3

Describe Respondent’s understanding of the administrative challenges and opportunities
associated with providing Pre-Construction and Construction services for Owner on this
Project, and Respondent’s strategy for addressing these issues.

Understanding the schedule limitations, provide an analysis of the Owner’s project
planning schedule in Section 2.5 of this RFQ/P, describe Respondent’s plan for
communicating constructability, phasing, value engineering and other budget options in a
form that will quickly facilitate the Owner’s decision making.

For any combination of three (3) projects listed in response to Section 3.3 of this RFQ/P,
describe any conflicts with the Owner, consultants, A/E, or subcontractors and describe the
methods used by the Respondent to resolve those conflicts.

3.8 CRITERION EIGHT: RESPONDENT’S ABILITY TO MANAGE CONSTRUCTION SAFETY

RISKS: (Criterion Weight: 5%)

3.8.1

3.8.2

3.8.3

3.84

3.8.5

3.8.6

Briefly describe Respondent’s approach for anticipating, recognizing, and controlling
safety risks and note the safety resources that Respondent provides for each project’s safety
program.

Describe the level of importance for enforcement and support of project safety that
Respondent includes in performance evaluations for superintendents and project managers.

Identify the proposed safety management team members for construction services. Include
their previous titles, duties, city(s) of residence, experience, and expertise; also, their
intended percent of monthly involvement and duration for this Project. Include all details
necessary to demonstrate the credentials required by project safety specifications.

Describe the methodology, including any technology or other assets that Respondent
intends to use for prevention and/or control of incidents and insurance claims on this
Project.

Describe the safety and insurance claims history information and weighting that
Respondent includes in the submission and award process for “best value” subcontracts.

For all projects that Respondent has managed (or co-managed) in the past five (5) years,
list and describe all events or incidents that have reached any of the following levels of
severity:

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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3.8.6.1 Any occupational illness or injury that resulted in death or total and permanent
disability.

3.8.6.2  Three (3) occupational illnesses or injuries that resulted in hospital admittances.

3.8.6.3  Explosion, fire, or water damage that claimed five percent (5%) or more of the
project’s construction value.

3.8.6.4 Failure, collapse, or overturning of a scaffold, excavation, crane, or motorized
mobile equipment when workers were present at the project.

3.8.7  Identify the Respondent’s Experience Modification Rate (“EMR?”) for the three (3) most
recent annual insurance-year ratings.

3.8.8 Identify Respondent’s annual OSHA Recordable Incident Rates (“RIR”) for all work
performed during the past three (3) calendar years.

3.8.9 Identify Respondent’s annual OSHA Lost Workday Case Incident Rates (“LWCIR”) for
all work performed during the past three (3) calendar years.

CRITERION NINE: RESPONDENT’S WARRANTY AND SERVICE SUPPORT PROGRAM
FOR THIS PROJECT: (Criterion Weight: 5%)

3.9.1 Describe Respondent’s warranty service support philosophy and warranty service
implementation plan for this Project.

3.9.2 Describe how Respondent will measure the quality of warranty service provided to the
Owner for this Project.

3.9.3  Provide reference letters from three (3) owners identified in Sections 3.3 of this RFQ/P,
that describe Respondent’s response to, and performance on, warranty services AFTER

substantial completion.

EXECUTION OF OFFER:

NOTE TO RESPONDENTS: SUBMIT ENTIRE SECTION WITH RESPONSE.

THIS EXECUTION OF OFFER MUST BE COMPLETED, SIGNED, AND RETURNED WITH
THE RESPONDENT'S QUALIFICATIONS. FAILURE TO COMPLETE, SIGN AND
RETURN THIS EXECUTION OF OFFER WITH THE QUALIFICATIONS MAY
RESULT IN REJECTION OF THE QUALIFICATIONS.

SIGNING A FALSE STATEMENT MAY VOID THE SUBMITTED QUALIFICATIONS OR
ANY AGREEMENTS OR OTHER CONTRACTUAL ARRANGEMENTS, WHICH MAY
RESULT FROM THE SUBMISSION OF RESPONDENT’S QUALIFICATIONS, AND THE
RESPONDENT MAY BE REMOVED FROM ALL PROPOSER LISTS. A FALSE
CERTIFICATION SHALL BE DEEMED A MATERIAL BREACH OF CONTRACT AND, AT
OWNER'S OPTION, MAY RESULT IN TERMINATION OF ANY RESULTING CONTRACT
OR PURCHASE ORDER.

3.10.1 By signature hereon, Respondent acknowledges and agrees that (1) this RFQ/P is a
solicitation for Qualifications and Proposal and is not a contract or an offer to contract; (2)
the submission of Qualifications and Proposal by Respondent in response to this RFQ/P
will not create a contract between the Owner and Respondent; (3) the Owner has made no

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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representation or warranty, written or oral, that one or more contracts with the Owner will
be awarded under this RFQ/P; and (4) Respondent shall bear, as its sole risk and
responsibility, any cost which arises from Respondent’s preparation of a response t0 this
RFQ/P.

3.10.2 By signature hereon, Respondent offers and agrees to furnish to the Owner products and/or
services more particularly described in it Qualifications and to comply with all terms and
conditions and requirements set forth in the RFQ/P documents and contained herein.

3.10.3 By signature hereon, Respondent affirms that it has neither given, nor intend to give at any
time hereafter, any economic opportunity, future employment, gift, loan, gratuity, special
discount, trip favor or service to a public servant in connection with the submitted
Qualifications and Proposal.

3.10.4 By signature hereon, Respondent affirms that it is a “taxable entity” under Section
171.0002 of the Texas Tax Code and certifies that it is not currently delinquent in the
payment of any Franchise Taxes due under Chapter 171, Texas Tax Code.

3.10.5 By signature hereon, Respondent hereby certifies that neither the Respondent nor anyone
acting on behalf of Respondent has violated the antitrust laws of this state, codified in
Section 15.01, et. seq., Texas Business and Commerce Code, or the Federal antitrust laws.
Respondent further certifies that it has not communicated directly or indirectly the
Qualifications and Proposal submitted to any competitor or any other person engaged in a
similar line of business.

3.10.6 By signature hereon, Respondent represents and warrants that:

3.10.6.1 Respondent is a reputable company regularly engaged in providing products and/or
services necessary to meet the terms, conditions and requirements of the RFQ/P;

3.10.6.2 Respondent has the necessary experience, knowledge, abilities, skills, and
resources to satisfactorily perform the terms, conditions and requirements of the
RFQ/P;

3.10.6.3 Respondent is aware of, is fully informed about, and is in full compliance with all
applicable federal, state and local laws, rules, regulations and ordinances;

3.10.6.4 Respondent understands the requirements and specifications set forth in this RFQ/P
and the terms and conditions set forth in the Contract under which Respondent will
be required to operate;

3.10.6.5 Respondent, if selected by the Owner, will maintain insurance as required by the
Contract; and

3.10.6.6 All statements, information and representations prepared and submitted in response
to this RFQ/P are current, complete, true and accurate. Respondent acknowledges
that the Owner will rely on such statements, information and representations in
selecting the successful Respondent. If selected by the Owner as the successful
Respondent, Respondent will notify the Owner immediately of any material change
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in any matters with regard to which Respondent has made a statement or
representation or provided information.

3.10.7 By signature hereon, Respondent certifies that the individual signing this document and
the documents made part of the RFQ/P is authorized to sign such documents on behalf of
the company and to bind the company under any agreements or other contractual
arrangements, which may result from the submission of Respondent’s Qualifications.

3.10.8 By signature hereon, Respondent certifies that if a Texas address is shown as the address
of the Respondent, Respondent qualifies as a Texas Resident bidder as defined in Texas
Government Code Section 2252.001(4).

3.10.9 By signature hereon, Respondent certifies as follows:

3.10.9.1 “Under Section 231.006, Texas Family Code, the vendor or applicant certifies that
the individual or business entity named in this contract, bid, or application is not
ineligible to receive the specified grant, loan, or payment and acknowledges that
this contract may be terminated and payment may be withheld if this certification
is inaccurate.”

3.10.9.2 “Under Section 2155.004, Texas Government Code, the vendor or applicant
certifies that the individual or business entity named in this bid or contract is not
ineligible to receive the specified contract and acknowledges that this contract may
be terminated and payment withheld if this certification is inaccurate.”

3.10.9.3 Under Section 2254.004, Texas Government Code, the vendor or applicant certifies
that each individual or business entity which is an engineer or architect proposed
by Respondent as a member of its team was selected based on “demonstrated
competence and qualifications™ only.

3.10.10 By signature hereon, Respondent certifies that no relationship, whether by relative,
business associate, capital funding agreement or by any other such kinship exist between
Respondent and an employee of Owner or any member, or Respondent has not been an
employee of Owner or any member within the immediate twelve (12) months prior to
Respondent’s RFQ/P response. All such disclosures will be subject to administrative
review and approval prior to the Owner entering into any contract with Respondent.

3.10.11 By signature hereon, Respondent affirms that no compensation has been received for
participation in the preparation of the specifications for this RFQ/P. (ref. Section
2155.004 Texas Government Code).

3.10.12 Respondent represents and warrants that all articles and services quoted in response to this
RFQ/P meet or exceed the safety standards established and promulgated under the Federal
Occupational Safety and Health Law (Public Law 91-596) and its regulations in effect or
proposed as of the date of this solicitation.

3.10.13 By signature hereon, Respondent signifies his compliance with all federal laws and
regulations pertaining to Equal Employment Opportunities and Affirmative Action.

3.10.14 By signature hereon, Respondent agrees to defend, indemnify, and hold harmless the State
of Texas, all of its officers, agents and employees from and against all claims, actions,
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suits, demands, proceedings, costs, damages, and liabilities, arising out of, connected
with, or resulting from any acts or omissions of Respondent or any agent, employee,
subcontractor, or supplier of Respondent in the execution or performance of any
agreements or other contractual arrangements which may result from the submission of
Respondent’s Qualifications.

3.10.15 By signature hereon, Respondent agrees to complete a Cybersecurity Training Program.
Pursuant to Section 2054.5192, Texas Government Code, Respondent and its
subcontractors, officers, and employees who are provided credentials granting access to
Member’s computer system also known as Member’s information system, must complete
a cybersecurity training program certified under Section 2054.519, Texas Government
Code as selected by the Member. The cybersecurity training program must be completed
during the term and any renewal period of this Agreement. Contractor shall verify in
writing completion of the program to the Owner within the first thirty (30) calendar days
of the term and any renewal period of this Agreement. Failure to comply with the
requirements of this section are grounds for termination for cause of the Agreement.

3.10.16 By signature hereon, Respondent agrees that any payments that may become due under
any agreements or other contractual arrangements, which may result from the submission
of Respondent’s Qualifications, will be applied towards any debt including, but not limited
to, delinquent taxes and child support that is owed to the State of Texas.

3.10.17 By signature hereon, Respondent certifies that no member of the Board of Regents of the
Texas State University System, or the Executive Officers of the Owner or its member
institutions, has a financial interest, directly or indirectly, in the transaction that is the
subject of the contract, and that no member of the Board of Regents has a “substantial
interest” (as that term is defined in Section 51.923 of the Texas Education Code) in the
Respondent.

3.10.18 Pursuant to Chapter 2274, Texas Government Code, Respondent certifies that it does not
have a practice, policy, guidance, or directive that discriminates against a firearm entity of
firearm trade association; and will not discriminate during the term of the Agreement
against a firearm entity or firearm trade association.

3.10.19 Pursuant to Chapter 2274, Texas Government Code, Respondent certifies that it does not
boycott energy companies as defined in Section 809.001(1)(a), Texas Government Code,
(i.e., fossil fuel companies); and will not boycott energy companies during the term of the
Agreement.

3.10.20 Respondent certifies that it does not require its customers to provide any documentation
certifying the customer’s COVID-19 vaccination or post-transmission recovery, on entry
to, to gain access to, or to receive service from the Respondent's business. Respondent
acknowledges that such a vaccine or recovery requirement would make Respondent
ineligible for a state-funded contract.

3.10.21 Pursuant to Section 2274.0102, Texas Government Code, Respondent certifies that neither
it nor its parent company, nor any affiliate of Respondent is majority owned or controlled
by citizens or governmental entities of China, Iran, North Korea, Russia, or any other

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
Active Learning Center at Sam Houston State University, Huntsville, Texas Page 20 of 31
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country designated by the Governor under Section 2274.0103, Texas Government Code, or
headquartered in any of those countries.

[Execution of Offer continues on the next page]
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3.10.22 Execution of Offer: RFQ/P No. 758-24-06079 — RFQ/P for Construction Manager-At-Risk
for Active Learning Center at Sam Houston State University.

The Respondent must complete, sign, and return this Execution of Offer as part of their
Qualifications submittal response. The Respondent’s company official(s) who are authorized to
commit to such a submittal must sign submittals. Failure to sign and return this form will disqualify
the submittal.

Respondent’s Company Name:

Respondent’s State of Texas Tax Account No.:
(This 11digit number is mandatory)

If a Corporation:

Respondent’s State of Incorporation:

Respondent’s Charter No:

Identify each person who owns at least 10% of the Respondent’s business entity by name:

(Name) (Name)

(Name) (Name)

Submitted and Certified By:

(Respondent’s Name) (Title)

(Street Address) (Telephone Number)
(City, State, Zip Code) (Fax Number)
(Authorized Signature) (Date)

(Email address for RFQ/P Notification)
Respondent acknowledges receipt of the following Addenda:

No. 1 :No. 2 :No. 3 :No. 4 :No.5 :No. 6

END OF QUALIFICATIONS PACKAGE.

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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SECTION 4 - PRICING AND DELIVERY PROPOSAL

4.1 GENERAL INFORMATION: This Proposal is the second stage in a one-step process for selecting
a CMR for the Project as provided by Texas Education Code 851.782(e). Unlike other solicitations
of this type, in this solicitation Owner requires that the Proposal package accompany the
Qualifications package, and HUB Commitment Letter (“HCL”) but the three documents shall
be submitted in separate, sealed packaging and delivered at the same time. Include the name
and email address of the Respondent’s contact person on all envelopes. Mark the exterior of all
envelopes to identify whether the Proposal, Qualifications, or HCL are contained therein. The
Owner may conduct interviews with up to five (5) of the most qualified Respondents in order to
finalize the best value rankings; however, Owner also reserves the right to select the best value
Respondent without interviews. Observe the following guidelines:

4.1.1  Submit identical copies of the Proposal as described in Section 1.5.4.

4.1.2  Proposals received after the deadline will be returned to the Respondent unopened.

4.1.3 The Owner will not acknowledge or receive Proposals that are delivered by telephone,
facsimile (fax), or electronic mail (e-mail).

4.1.4  Properly submitted Proposals will not be returned to Respondents.

4.1.5 Proposal materials must be enclosed in a sealed envelope (box or container) addressed to
the Point-of-Contact person; the package must clearly identify the submittal deadline, the
RFQ/P number, and the name and return address of the Respondent.

4.1.6 Properly submitted Proposals will be opened publicly and the names of the Respondents
and pricing information will be read aloud at the time, date and location identified in
Section 1.5.12 of this RFQ/P.

4.2 EVALUATION OF PROPOSAL: The evaluation of the Proposal shall be based on the
Respondent’s actual Pre-Construction Phase Fee, Construction Phase Fee, General Conditions
Costs and other requirements as described in this RFQ/P.

4.3 REQUIREMENTS FOR PROPOSAL.: Respondents shall carefully read the information contained
in the following criteria and submit a complete response. Incomplete responses will be considered
non-responsive.

43.1 CRITERION ONE: RESPONDENT’S SAFETY MANAGEMENT PROGRAM FOR
THIS PROJECT:
4.3.1.1 Identify (in separate figures) the percentage of the Construction Cost that is to be

included in the Project General Conditions for each of the following pieces of the

project safety program:

e on-site safety education & training

o personal protective equipment, signage, and hardware

o first aid and emergency response equipment

e safety incentives and recognition

e contingency for post incident drug testing and incident management costs

o miscellaneous other safety-related expenses (NOTE: DO NOT LIST items
that will appear elsewhere in the Project’s General Conditions; office
equipment, salaries, etc.)

4.3.2 CRITERION TWO: RESPONDENT’S PRICING AND DELIVERY PROPOSAL.:
Complete the attached “Pricing and Delivery Proposal” form.

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079

Active Learning Center at Sam Houston State University, Huntsville, Texas Page 23 of 31
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4.4 RESPONDENT’S PRICING AND DELIVERY PROPOSAL
Proposal of:
(Respondent’s Company Name)
To: Brian McCall, Ph.D.
Chancellor
Texas State University System
Austin, Texas
Project Name: RFQ/P for Construction Manager-At-Risk for Active Learning Center at
Sam Houston State University

RFQ/P No.:  758-24-06079

Having carefully examined all the requirements of this RFQ/P, the proposed form of Contract, and

any attachments to them, the undersigned proposes to furnish Construction Manager-At-Risk

services as required for this Project on the following terms:

441 ESTABLISHMENT OF THE CONSTRUCTION MANAGER’S BUDGET
LIMITATION: The Owner has established a Construction Cost Limitation (CCL) amount
for the project of Twenty-Nine Million Nine Hundred Thousand Dollars $29,900,000
which includes a construction manager contingency commensurate with the current stage
of project development (project programmed, but design not started). This is the Owner’s
current target for the Guaranteed Maximum Price (“GMP”) for the project.

4.4.2 RESPONDENT’S PRE-CONSTRUCTION PHASE FEE: The Respondent shall identify
a Pre-Construction Phase Fee, pursuant to Article 6 of the Contract.

$

4.4.3 RESPONDENT’S CONSTRUCTION PHASE FEE: Using the Anticipated GMP
identified above, the Respondent shall identify a Construction Phase Fee percentage,
pursuant to Article 14 of the Agreement:

Respondent’s Proposed Construction Phase

Fee Percentage: %
Respondent’s Equivalent Estimated Construction

Phase Fee Amount (percentage times the

anticipated GMP above): $

In the event of a discrepancy between the Percentage and Amount stated above, the
“Amount” value will control.

4.4.4 RESPONDENT’S NOT-TO-EXCEED GENERAL CONDITIONS COSTS: Using the
Project Planning Schedule, the Respondent shall identify a General Conditions not-to-
exceed percentage amount as defined by Article 13 and Exhibit C of the Agreement and
the Owner’s Uniform General Conditions for Construction Contracts.

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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Respondent’s Proposed General
Conditions Percentage: %

Respondent’s Equivalent Estimated General
Conditions Amount (percentage times the
anticipated GMP above): $

In the event of a discrepancy between the Percentage and Amount stated above, the
“Amount” value will control.

4.4.4.1 Additional fees or services required by any business policies adopted by a
Respondent that are not specifically identified in Attachment 1 (attached) shall be
included in the fee proposed in Article 4.3.2.3.

445 Total Construction Duration (Notice to Proceed for Construction, 4/7/2025, to
Substantial Completion, 10/30/2026): 571 Days / 18.77 Months.

446 LIQUIDATED DAMAGES: Liquidated Damages as defined by the Contract are set at:
Two Thousand Dollars ($2,000) per calendar day.

4.4.7 Using the not-to-exceed General Conditions costs identified above, the Respondent shall
identify all project management, bonds, insurance, field office and office supply costs for
the Project as listed below:

Allowable General Condition Line Item Estimated Total Cost
Category
Full/Part Time On-Site Project Management Staff | subtotal
Bonds and Insurance subtotal | $
Temporary Project Utilities subtotal | $
Field Offices & Office Supplies subtotal | $
Estimated On-Site Project Management Staff and Rates
Position Quantity | Months Monthly Salary Rate

Project Manager(s)

Assistant Project Manager(s)

Superintendent(s)

Assistant Superintendent(s)

Safety Coordinator/Assistant(s)

Project Expeditor(s)

Project/Office/Field Engineer(s)

Project Support Staff

Project Executive

Commissioning Coordinator

CPM Scheduler

Quality Control Manager(s)

Cost Estimator(s)/Change/Data Mgmt.

BIM Coordinator(s)/Technician(s)

Project IT Support

AP | PP |R B PR B R PR BB RB B

TOTAL:

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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*WHEN THE DESIGNATED POSITION IS UTILIZED LESS THAN FULL TIME
FOR THE PROJECT, THE QUANTITY SHALL BE REFLECTED AS A
PERCENTAGE OF THE POSITION’S TIME ON THE PROJECT (LE. 50% TIME
UTILIZATION ON THE PROJECT WOULD REFLECT A QUANTITY OF ONE
HALF).

448 AWARD OF CONTRACT AND COMMENCEMENT OF SERVICES: The undersigned
agrees to execute the Contract after notification that the Respondent has been identified by the
Owner as the Respondent with the “best value” Proposal, and to commence services on or
before the commencement date stated by the Owner in a Notice to Proceed. The Owner
reserves the right to accept or reject any and all Proposals and to waive Proposal irregularities.
Proposals shall be valid and not withdrawn for a period of ninety (90) days from the date of
opening thereof.

Respectfully Submitted and Certified By:

(Respondent’s Printed Name) (Title)

(Authorized Signature) (Date)

State of Texas Tax Account No.

SUBMIT THE ABOVE SEPARATELY FROM THE HUB COMMITMENT LETTER
AND THE QUALIFICATIONS SUBMITTAL IN A SEALED PACKAGE

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
Active Learning Center at Sam Houston State University, Huntsville, Texas Page 26 of 31
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SECTION 5 - FORMAT FOR STATEMENT OF QUALIFICATIONS AND PROPOSAL

5.1 GENERAL INSTRUCTIONS:

5.1.1

5.1.2

5.1.3

5.14

5.15

5.1.6

5.1.7

5.1.8

Qualifications and Proposal shall be prepared simply and economically, providing a
straightforward, concise description of the Respondent's ability to meet the requirements
of this RFQ/P. Emphasis shall be on the quality, completeness, clarity of content,
responsiveness to the requirements, and an understanding of Owner's needs.

Qualifications and Proposal shall each be a maximum of fifty (50) printed pages (25 sheets
printed double-sided or 50 sheets single-sided). The cover, table of contents, divider sheets,
HCL (Section 1.13), and Execution of Offer do not count as printed pages.

Respondents shall carefully read the information contained in this RFQ/P and submit a
complete response to all requirements and questions as directed.  Incomplete
Qualifications, Proposal and/or HCL will be considered non-responsive and subject to
rejection.

Qualifications, Proposal and/or HCL and any other information submitted by Respondents
in response to this RFQ/P shall become the property of the Owner.

Qualifications, Proposal and/or HCL that are qualified with conditional clauses, alterations,
and/or items not called for in the RFQ/P documents, or irregularities of any kind are subject
to rejection by the Owner, at its option.

The Owner makes no representations of any kind that an award will be made as a result of
this RFQ/P. The Owner reserves the right to accept or reject any or all Qualifications,
Proposals, and/or HCLs, waive any formalities or minor technical inconsistencies, or delete
any item/requirements from this RFQ/P when deemed to be in Owner's best interest.

Qualifications shall consist of responses to questions identified in Section 3 of the RFQ/P.
The Proposal shall consist of responses to questions identified in Section 4 of the RFQ/P.
It is not necessary to repeat the question in Sections 3 and 4; however, it is essential to
reference the question numbers with the corresponding response.

Failure to comply with all requirements contained in this RFQ/P may result in the rejection
of the Qualifications, Proposal, and/or HCL.

5.2 PAGE SIZE, BINDING, DIVIDERS AND TABS:

5.2.1 Qualifications, Proposal and HCL shall be printed on letter-size (8-1/2” x 11”°) paper and
assembled with spiral-type bindings or staples. Do not use metal-ring hard cover binders.

5.2.2  Additional attachments shall not be included with the Qualifications, Proposal or HCL.
Only the responses provided by the Respondent to the questions identified in Sections 3
and 4 of this RFQ/P will be used by the Owner for evaluation.

5.2.3 Separate and identify each criterion response to Sections 3 and 4 of this RFQ/P by use of
a divider sheet with an integral tab for ready reference.

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079

Active Learning Center at Sam Houston State University, Huntsville, Texas Page 27 of 31



b'g

THE TEXAS
&

STATE UNIVERSITY SYSTEM

5.3 TABLE OF CONTENTS: Submittals shall include a “Table of Contents” with page numbers for
each page of each submittal (Qualifications and Proposal).

54 PAGINATION: Number all pages of the submittal sequentially using Arabic numbers (1, 2, 3, etc.)

55 SUBMISSION PACKAGING: The Owner is requiring that the Qualifications, Proposal and HUB
Commitment Letter (HCL) be submitted at the same time, but in separate, sealed packages.

- END OF REQUEST FOR QUALIFICATIONS / PROPOSALS -

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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ATTACHMENT 1

EXHIBIT “C”

ALLOWABLE GENERAL CONDITIONS LINE ITEMS*

These costs are not allowed in the Cost of the Work category. Not all items are needed for all projects.

Full Time On-Site Project Management Staff

Project Manager(s)

Assistant Project Manager(s)
Superintendent(s)

Assistant Superintendent(s)

Safety Coordinator/Assistant(s)
Project Expeditor(s)

Project / Office / Field Engineer(s)
Project Support Staff

Bonds and Insurance

Builder’s Risk Insurance (If not provided by Owner)

General Liability Insurance
Payment and Performance Bonds
Other Project Insurance as Required by Contract

Temporary Project Utilities & Site Conditions

Dumpsters, Trash Chutes

Project Electricity

Temporary Fencing and Covered Walkways
Street Rental and Barricades

Traffic Control Measures & Maintenance

Full/Part Time On-Site Management Staff

Project Executive

Commissioning Coordinator

CPM Scheduler

Quality Control Manager(s)

Cost Estimator(s) / Change / Data Mgmt.
BIM Coordinator(s) / Technician(s)
Project IT Support

Out-of-State Project Specific Travel**

Project Water, Ice & Hydration Supplements
Temporary Toilets

Temporary Fire Protection

Telephone / Internet System Installation
Temporary Lighting

Finished Surfaces Protection, Daily Construction Cleanup, & Debris Removal (not final cleaning)
Site Erosion Control (BMP) and Project Entrance(s) / Truck Washes

Monthly Hardwire Telephones / Internet Services (Field Office(s) only)

Temporary Water Distribution and Meters (Field Office(s) only)

Temporary Electrical Distribution and Meters (Field Office(s) only)

Field Offices & Office Supplies

Partnering Costs

Job Photos/Videos

Project Specific Signage
Postage/Special Shipping
Project/As-Built (Record) Drawings
Project Milestone Event(s)**
Move-In/Out and Office Setup
Employee Identification System
Small Tools and Storage Trailers
Monthly Office Trailer Rental Costs

Mobilization and Demobilization (Equipment Only)

First Aid Supplies

Reproduction Services

Monthly Office Supplies

Remote Parking Expenses

Project Reference Manuals

Security System/Watchman

Safety Material and Equipment

Drinking Water and Accessories (including Ice)
Office Clean-Up/Janitorial Services

Field Engineering

Final determination of appropriate staffing and project support expenses shall be made with Owner’s approval

and established in the GMP.

Specific justification and all estimated costs shall be submitted and approved by the Owner prior to any travel or

event.

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024)

Active Learning Center at Sam Houston State University, Huntsville, Texas
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EXHIBIT F
CM’S PERSONNEL AND MONTHLY SALARY RATES

Project No. & Name: 758-24-06079 — Active Learning Center at Sam Houston State University, Huntsville, Texas

The following Monthly Salary Rate (MSR) shall identify the estimated billable rate prior to execution of the Agreement and shall be confirmed during
the Guaranteed Maximum Price Proposal phase for use throughout Construction Phase Services on the Standard Schedule of Values Format for all
salaried General Conditions type personnel pursuant to the Agreement. The MSR shall include the employee’s estimated monthly direct salary
expense (including possible future salary increases), plus any employer payroll taxes and/or fringe benefit contributions as identified below. CM
shall define the monthly salary rate by dividing the fifty-two (52) weeks of a year into the twelve (12) months of a year. Any additional employer
contributions not identified below shall be included in the Construction Phase Fee pursuant to Article 15 of the Agreement.

Employee Estimated Employer’s Monthly Contributions
Estimated Social Securit s Monthly Salar
Name and Title Dilr\ggtn g;lé ry 'Ser?:;?;lf;/étearzf ‘g(‘L'ZISidti;:;ey Coxggl;;tsion I|:| gﬁlrg]n::g; Pension / 401(k) V:g?it(ijc:;/ R;/te ’
Expense (Less than 1%) 7.65%)
L $ $ $ $ $ $ $ $
2. $ $ $ $ $ $ $ $
3. $ $ $ $ $ $ $ $
4. $ $ $ $ $ $ $ $
5. $ $ $ $ $ $ $ $
6 $ $ $ $ $ $ $ $
7. $ $ $ $ $ $ $ $
8. $ $ $ $ $ $ $ $
9. $ $ $ $ $ $ $ $
10. $ $ $ $ $ $ $ $
11. $ $ $ $ $ $ $ $
12. $ $ $ $ $ $ $ $
CM shall certify, to the best of his knowledge, that the above referenced salary information is accurate.
CM signature: (same individual who signs contract)
RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
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ATTACHMENT 3

With your RFQ/P submit, a Letter of HUB Commitment, see sample letter below, and include how your firm will
participate and demonstrate a good faith effort in achieving the University’s HUB goals. Provide recent examples
where your firm has met or exceeded HUB goals on previous projects.

(BUSINESS LETTERHEAD)
SAMPLE
Letter of HUB Commitment for RFQ/P for Construction Manager-At-Risk

Date

Mr. Chuck Jones, Director, Facilities Planning and Construction
Sam Houston State University

2424 S. Sam Houston Ave.

Huntsville, Texas 77340

Re: Historically Underutilized Business Plan for Active Learning Center
for Sam Houston State University, Huntsville, Texas
Project Number 758-24-06079

Dear Mr. Jones:

In accordance with the requirements outlined in the specification section 1.13 “HISTORICALLY
UNDERUTILIZED BUSINESSES SUBMITTAL REQUIREMENTS” I am pleased to forward this HUB
Commitment letter as an integral part of our proposal in connection with your invitation for request for
this proposal.

I have read and understand the State of Texas’ policy on Utilization of Historically Underutilized
Businesses (HUBS).

If awarded this contract, we understand that we will be required to attend a meeting with the University’s
HUB coordinator to discuss HSP requirements in soliciting for subsequent subcontractors for this project.
Good Faith Effort will be documented and will contain a completed HUB Subcontracting Plan for each
subcontracting opportunity.

Documentation of subcontracted work will be provided with each pay request on the Monthly Progress
Assessment Report.

Sincerely,

Contractor’s Name

RFQ/P for Construction Manager-At-Risk (posted 06/26/2024) RFQ/P No. 758-24-06079
Active Learning Center at Sam Houston State University, Huntsville, Texas Page 31 of 31
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Addendum No. 1

Issued July 8, 2024

REQUEST FOR QUALIFICATIONS & PROPOSALS

FOR
CONSTRUCTION MANAGER-AT-RISK

FOR

SAM HOUSTON STATE UNIVERSITY
HUNTSVILLE, TEXAS

ACTIVE LEARNING CENTER

RFQ No.:
758-24-06079

Notice To All Respondents:
The following is Addendum No. 1 to the Request for Qualifications & Proposals (RFQ/P)
ESBD Posting No. 758-24-06079 was posted on June 26, 2024

Prepared By:
Donna Bryce, Senior Contract Administrator
The Texas State University System
601 Colorado Street
Austin, TX 78701 - 512-463-1808
Donna.Bryce@tsus.edu

Addendum No. 1 - RFQ/P for Construction Manager-At-Risk (posted 07/08/2024) RFQ/P No. 758-24-06079
Active Learning Center at Sam Houston State University, Huntsville, Texas Page 1 of 2
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I. REVISIONS:

A. Page 7 of 31, SECTION 1.11 MANDATORY PRE-SUBMITTAL CONFERENCE:
The date and time of the Mandatory Pre-Submittal Conference has been
changed to July 12, 2024, 10:00 a.m. The location remains the same.

This date change shall also be made to Section 2.5.2.

- END OF ADDENDUM NO. 1 -

Addendum No. 1 - RFQ/P for Construction Manager-At-Risk (posted 07/08/2024) RFQ/P No. 758-24-06079
Active Learning Center at Sam Houston State University, Huntsville, Texas Page 2 of 2
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Addendum No. 2

Issued July 15, 2024

REQUEST FOR QUALIFICATIONS & PROPOSALS

FOR
CONSTRUCTION MANAGER-AT-RISK

FOR

SAM HOUSTON STATE UNIVERSITY
HUNTSVILLE, TEXAS

ACTIVE LEARNING CENTER

RFQ No.:
758-24-06079

Notice To All Respondents:
The following is Addendum No. 2 to the Request for Qualifications & Proposals (RFQ/P)
Addendum No. 1 was posted on July 8, 2024
ESBD Posting No. 758-24-06079 was posted on June 26, 2024

Prepared By:
Donna Bryce, Senior Contract Administrator
The Texas State University System
601 Colorado Street
Austin, TX 78701 - 512-463-1808
Donna.Bryce@tsus.edu

Addendum No. 2 - RFQ/P for Construction Manager-At-Risk (posted 07/15/2024) RFQ/P No. 758-24-06079
Active Learning Center at Sam Houston State University, Huntsville, Texas Page 1 of 4
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I. GENERAL:

A. The Mandatory Pre-Proposal Conference was held on July 12, 2024, at Sam
Houston State University. The Attendance Sign-In Sheets are included as part
of this Addendum along with the questions and answers presented in response
to this solicitation:

1. Question: Can you please confirm if the examples requested in
question 3.2.11 will go against the page count or can they be in an
appendix and not count?

Answer: Yes, they will count towards the 50 pages. Refer to Section
5.1.2

5.1.2 Qualifications and Proposal shall each be a maximum of fifty (50)
printed pages (25 sheets printed double-sided or 50 sheets single-
sided). The cover, table of contents, divider sheets, HCL (Section 1.13),
and Execution of Offer do not count as printed pages.

2, Question: Can you please confirm if the examples requested in
question 3.5.3 and 3.5.4 will go against the page count or can they be in
an appendix and not count?

Answer: Yes, they will count towards the 50 pages. Refer to Section
5.1.2

3. Question: Regarding the cost proposal, item 4.4.7. Do you only want
costs of staffing that will truly be “On-Site” or all proposed staffing? IE,
the BIM coordinator will not need to be onsite.

Answer: Yes, the Not-to-Exceed General Conditions Costs shall include
Full Time or Part Time On-Site project management staff, as described
in Attachment 1 - Exhibit “C” of the RFQ/P.

- END OF ADDENDUM NO. 2 -

Addendum No. 2 - RFQ/P for Construction Manager-At-Risk (posted 07/15/2024) RFQ/P No. 758-24-06079
Active Learning Center at Sam Houston State University, Huntsville, Texas Page 2 of 4
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Addendum No. 2 - RFQ/P for Construction Manager-At-Risk (posted 07/15/2024)

Active Learning Center at Sam Houston State University, Huntsville, Texas

RFQ/P No. 758-24-06079
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